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NOTES:

1. FOR ADVANCE SICNAGE SEE SEQUENCE OF CONSTRUCTION STAGE 3A.

3.  ANY PAVEMENT MARKINGS BEYOND THE CONSTRUCTION LIMITS WILL
BE TEMPORARY PAVEMENT MARKING TAPE.

/ 2. PERMANENT PAVEMENT MARKING WILL BE IN PLACE
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SOLID WHITE LINE, 47
TEMP PAV'T MARKING

~ »—DOUBLE SOLID YELLOW LINE,
S / 4" TEMP PAV'T MARKING

ON ALL OF GILBERT ROAD.
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